AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES

THIS AGREEMENT FOR CONSULTING SERVICES is made and entered into this 5// ST
day of ALK L .20 _L(by and between the CITY OF LANCASTER, a municipal corporation,
hereinafiér feferred to as OWNER, and STANTEC CONSULTING SERVICES, INC., hereinafter
referred to as CONSULTANT.

RECITALS

WHEREAS, OWNER desires to engage CONSULTANT to perform certain technical and
professional services, as provided herein, identified as:

PWCP 13-015 - 20" STREET WEST, LANCASTER BOULEVARD TO AVENUE J,
STREET REHABILITATION AND REPAIR
(CIVIL DESIGN, MAPPING AND SURVEYING SERVICES)

WHEREAS, the principal members of CONSULTANT are qualified and duly
registered/licensed under the laws of the State of California, and CONSULTANT desires to accept such
engagement;

NOW, THEREFORE, the partics agree as follows:

1. Parties to the AGREEMENT.

The parties to this AGREEMENT are:
A. OWNER: City of Lancaster.
B. CONSULTANT: Stantec Consulting Services, Inc.

2. Notices. All written notices required by or related to this AGREEMENT shall be sent
by Certified Mail, Return Receipt Requested, postage prepaid and addressed as listed below. Neither
party to this AGREEMENT shall refuse to accept such mail; parties to this AGREEMENT shall
promptly inform the other party of any changes of address. All notices required by this AGREEMENT
are effective on the day of receipt, unless otherwise indicated herein.

OWNER Director of Public Works
City of Lancaster
44933 North Fern Avenue
Lancaster, California 93534

CONSULTANT  Hady [zadpanah, Senior Principal Engineer
Stantec Consulting Services, Inc.
111 East Victoria Street
Santa Barbara, California 93101

3.  Successors and Assigns. The terms hereof shall be binding upon and inure to the
benefit of the successors and assigns of the parties hereto; provided, however, that no party hereto shall
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assign any of the benefits and burdens hereunder, whether voluntarily or by operation of law, without
prior written consent of the other party, and any such assignments without said consent shall be void.

4, Incorporation by Reference. The Request for Proposal (RFP 601-15) — 20" Street
West, Lancaster Boulevard to Avenue J, Street Rehabilitation and Repair and CONSULTANT’S
Proposal is hereby incorporated in and made a part of this AGREEMENT. CONSULTANT agrees to
comply with all of the requirements set forth therein.

5. Precedence of AGREEMENT Documents. If there is a conflict between
AGREEMENT documents, the document highest in precedence shall control. The precedence shall be:

First: This Document consisting of 25 pages, excludmg paragraph 5

Second: Request for Proposal (RFP 601-15) - - 20™ Street West, Lancaster
Boulevard to Avenue J, Street Rehabilitation and Repair

Third: The CONSULTANT’S Proposal

6. Description of Work. OWNER hereby engages CONSULTANT, and
CONSULTANT accepts such engagement, to perform the technical and professional services set forth in
the “Scope of Services” attached hereto as Exhibit “A”. CONSULTANT shall perform and complete, in
a manner satisfactory to OWNER, all work and services set forth in Exhibit “A”. The Director of Public
Works or his designee shall have the right to review and inspect the work during the course of its
performance at such times as may be specified by the Director of Public Works, or his designee.

7.  Obligations of the OWNER.

A. The total compensation to be paid by OWNER to CONSULTANT for all work
and services described in Exhibit “A” is not to exceed $119,948.75. CONSULTANT"S fees and charges
for the work and services performed shall in no event exceed those set forth in Exhibit “B” attached
hereto and made a part hereof.

B. No payment made hereunder by OWNER to CONSULTANT, other than the final
payment, shall be construed as an acceptance by OWNER of any work or materials, nor as evidence of
satisfactory performance by CONSULTANT of its obligations under this AGREEMENT.

8.  Obligations of the CONSULTANT.

A. CONSULTANT shall perform as required by this AGREEMENT.
CONSULTANT also warrants on behalf of itself and all subcontractors engaged for the performance of
this AGREEMENT.

B. CONSULTANT shall be responsible for payment of all employees' and
subconiractor's wages and benefits, and shall comply with all requirements pertaining to employer's
liability, workers' compensation, unemployment insurance, and Social Security.

9. Payment of Prevailing Wage.

A. The State of California, Department of Industrial Relations, has ascertained the general
prevailing rate of wages and employer payments for health and welfare, vacation, pension, and similar
purposes applicable to the field work to be done, including mapping and surveying, geotechnical
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investigation, and potholing services. Per Labor Code 1720, these rates shall be the minimum wage
rates for this project. These rates are on file with the City of Lancaster and copies will be made available
to any interested party upon request.

Attention is directed to the provisions of Section 1777.5 (Chapter 1411, Statutes of 1968) and
Section 1777.6 of the Labor Code concerning the employment of apprentices by the CONSULTANT or
any subcontractor under him.

Section 1777.5, as amended, requires the CONSULTANT or subcontractor employing tradesmen in any
apprenticeable occupation to apply to the joint apprenticeship committee nearest the site of the public
works project and which administers the apprenticeship program in that trade for a certificate of
approval. The certificate will also fix the ratio of apprentices to journeymen that will be used in the
performance of the contract. The ratio of apprentices to journeymen in such cases shall not be less than
one to five except:

(A) When unemployment in the area of coverage by the joint apprenticeship committee has
exceeded an average of 15% in the 90 days prior to the request for certificate; or

(B) When the number of apprentices in training in the area exceeds a ratio of one to five; or

(C) When the trade can show that it is replacing at least 1/30 of its membership through
apprenticeship training on an annual basis statewide or locally; or

(D) When the CONSULTANT provides evidence that he employs registered apprentices on all of
his contracts on an annual average of not less than one apprentice to eight journeymen.

The CONSULTANT is required to make contributions to funds established for the administration of
apprenticeship programs if he employs registered apprentices or journeymen in any apprenticeable trade
on such contracts and if other Contractors on the public works site are making such contributions.

The CONSULTANT and any subcontractor under them shall comply with the requirements of Section
1777.5 and Section 1777.6 in the employment of apprentices.

Information relative to apprenticeship standards, wage schedules, and other requirements may be
obtained from the Director of Industrial Relations, ex officio the Administrator of Apprenticeship, San
Francisco, California, or from the Division of Apprenticeship Standards and its branch offices.

B. The provisions of subsection A above shall be included in all solicitations or
advertisements placed by or on behalf of CONSULTANT for personnel to perform any services under
this AGREEMENT. OWNER shall have access to all documents, data and records of CONSULTANT
and its subcontractors for purposes of determining compliance with the Prevailing Wage provisions of
this Section.

10. Audit. OWNER shall have the option of inspecting and/or auditing all records and
other written materials used by CONSULTANT in preparing its statements to OWNER as a condition
precedent to any payment to CONSULTANT.

11. Hold Harmless and Indemnification. CONSULTANT agrees to indemnify and hold
harmless the OWNER, its officers and employees, from and against any and all claims, losses,
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obligations, or liabilities whatsoever, including reasonable Attorney’s fees, incurred in or in any manner
arising out of or related to CONSULTANT’S negligent or willful wrongful acts, errors or omissions, or
those of its employees or agents. CONSULTANT agrees to defend OWNER, it officers and employees,
from and against any and all claims arising from any alleged negligent or wrongful acts, errors or
omissions on the part of CONSULTANT or on the part of its employees.

12. Amendments. Any amendment, modification, or variation from the terms of this
AGREEMENT shall be in writing and shall be effective only upon mutual written approval by the
Director of Public Works and CONSULTANT.

13. Non-Discrimination and Equal Employment Opportunity.

A. In the performance of this AGREEMENT, CONSULTANT shall not discriminate
against any employee, subcontractor, or applicant for employment because of race, color, religion,
ancestry, sex, national origin, physical or mental disability or age. CONSULTANT will take affirmative
action to ensure that subcontractors and applicants are employed, and that employees are treated during
employment without regard to their race, color, religion, ancestry, sex, national origin, physical or
mental disability or age. Affirmative action relating to employment shall include, but not be limited to
the following: employment, upgrading, demotion or transfer; recruitment; layoff or termination; rates of
pay or other forms of compensation; and selection for training including apprenticeship.

B. The provisions of subsection A above shall be included in all solicitations or
advertisements placed by or on behalf of CONSULTANT for personnel to perform any services under
this AGREEMENT. OWNER shall have access to all documents, data and records of CONSULTANT
and its subcontractors for purposes of determining compliance with the equal employment opportunity
and non-discrimination provisions of this Section.

14. Termination for Convenience. The governing board of the OWNER may terminate
this AGREEMENT at any time without cause by giving fifteen (15) days written notice to
CONSULTANT of such termination and specifying the effective date thereof. In that event, all finished
or unfinished documents and other materials shall, at the option of OWNER, become the OWNER's
property. If this AGREEMENT is terminated by OWNER as provided herein, CONSULTANT will be
paid a total amount equal to its costs as of the termination date, plus ten percent (10%) of that amount
for profit. In no event shall the amount payable upon termination exceed the total maximum
compensation provided for in this AGREEMENT.

15. Termination for Cause.

A. The governing board of the OWNER may, by written notice to CONSULTANT,
terminate the whole or any part of this AGREEMENT in any of the following circumstances:

¢)) If CONSULTANT fails to perform the services required by this
AGREEMENT within the time specified herein or any authorized extension thereof; or

) If CONSULTANT fails to perform the services called for by this
AGREEMENT or so fails to make progress as to endanger performance of this AGREEMENT in
accordance with its terms, and in either of these circumstances does not correct such failure within a
period of ten (10) days (or such longer period that OWNER may authorize in writing) after receipt of
notice from OWNER specifying such failure.



B. In the event OWNER terminates this AGREEMENT in whole or in part as
provided above in paragraph A of this Section, OWNER may procure, upon such terms and in such
manner as it may deem appropriate, services similar to those terminated.

C. [If this AGREEMENT is terminated as provided above in paragraph A, OWNER
may require CONSULTANT to provide all finished or unfinished documents, data, studies, drawings,
maps, photographs, reports, etc., prepared by CONSULTANT. Upon such termination, CONSULTANT
shall be paid an amount equal to the contract amount, less the cost of hiring another CONSULTANT to
complete CONSULTANT's services. In the event no new CONSULTANT is employed,
CONSULTANT shall be paid an amount equal to the value of the work performed. In ascertaining the
value of the work performed up to the date of termination, consideration shall be given to completed
work and work in progress, complete and incomplete drawings, and other documents whether delivered
to OWNER or in possession of CONSULTANT, and authorized reimbursement expenses.

D. If, after notice of termination of the AGREEMENT under the provisions of this
Section, it is determined, for any reason, that CONSULTANT was not in default, or that the default was
excusable, then the rights and obligations of the parties shall be the same as if the notice of termination
had been issued pursuant to Section 14.

16. Independent Contractor. CONSULTANT is an independent contractor and shall
have no power or authority to incur any debt, obligation or liability on behalf of the OWNER. 1t is
expressly understood between the parties to this AGREEMENT that no employee/employer relationship
is intended; CONSULTANT is an independent contractor.

17. Imsurance.

A. (1) The CONSULTANT, at its expense, shall maintain in effect at all times
during the performance of work under this AGREEMENT not less than the following coverage and
limits of insurance, which shall be maintained with insurers listed "A-, VIII" or better in the Best's Key
Rating Guide and that are admitted insurers in the State of California:

Commercial General Liability

Each Occurrence $1,000,000
Per Project General Aggregate $2,000,000
Including Products/Completed Operations

Including Contractual Liability/Independent Contractors

Including Broad Form Property Damage

Commercial Automobile Liability
Combined Single Limit per Accident for

Bodily Injury and Property Damage $1,000,000
Workers Compensation

As Required by the State of California Statutory Limits
Employer’s Liability

Each Accident $1,000,000
Bodily Injury by Disease $1,000,000
Each Employee $1,000,000



Professional Liability
Each Occurrence $1,000,000
General Aggregate $1,000,000

B. Insurance shall be at least as broad as ISO form CG 20 10 11 85 or CG 20 10 10
01 and CG 20 37 10 01 covering Commercial General Liability. Commercial Automobile coverage shall
be at least as broad as ISO form CA 00 O1.

C. The CONSULTANT’s insurance shall apply separately to each insured against
whom claim is made or suit is brought, except with respect to the limits of the insured’s liability.

D. A Waiver of Subrogation must be provided on behalf of the Certificate Holder for
the Workers Compensation/Employers Liability policies and a copy of the endorsement must accompany
the certificate.

E. Any deductibles or self-insurance retentions must be declared and approved by the
City. At the option of the City, either the insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects the City insured entities or the insurer shall procure a bond guaranteeing
payment of losses and related investigations, claim administration and defense expenses.

F. Al insurance shall be primary and non-contributory as respects the City insured
entities. Any insurance or self-insurance maintained by the City insured entities shall be in excess of the
CONSULTANT’S insurance and shall not contribute with it.

G. The coverage provided under this contract shall not contain any special limitations
on the scope of protection afforded to the City insured entities.

H. Insurance provided and maintained by CONSULTANT must be placed with
insurers with a rating of A-, VIII or better by Best’s Key Rating Guide, latest edition, and that are
admitted insurers in the State of California.

I.  Insurance written on a “claims made” basis must be renewed for a period of five
(5) years after this contract expires or is terminated. Such insurance must have the same coverage and
limits as the policy that was in effect during the term of this contract and will cover CONSULTANT for
all claims made by the City insured entities arising out of any acts or omissions of CONSULTANT or its
officers, employees, or agents during the time this Agreement was in effect.

J.  CONSULTANT shall furnish the City with Certificates of Insurance and with
original endorsements effecting coverage required by this contract. The certificates and endorsements
for each insurance policy are to be signed by a person authorized by the insurer to bind coverage on its
behalf. All certificates and endorsements are to be received and approved by the City before work
commences. The City reserves the right to require complete, certified copies of all required insurance
policies at any time.

K. Any failure to comply with reporting provisions of the policies shall not affect
coverage provided to the City insured entities.

L. Certificates of Insurance must be deposited with the City of Lancaster for all
coverage required by this contract. Certificates shall meet the following requirements:
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(1) Show that the insurance policy has been endorsed to state that coverage shall
not be suspended, voided, cancelled, reduced in coverage or in limits except after
30 days prior written notice (10 days written notice for non-payment) by Certified
Mail, return receipt requested to the City of Lancaster.

(2) List in the “Descriptions of Operations/Locations/Vehicles/Special Items”
section:

PWCP 13-015 — 20" St. West, Lancaster Blvd. to Ave. J, Street
Rehabilitation and Repair (Civil Design, Mapping and Surveying Services)
The Certificate Holders, as well as their officers, agents, servants, and employees
are included as additional insured as respect to liability arising out of activities
performed by or on behalf of the Consultant; products and completed operations
of the Consultant; premises owned, occupied, or used by Consultant; or
automobiles owned, leased, hired, or borrowed by the Consultant. (This does not
apply to Professional Liability policies.)

(3) List in the “Certificate Holder” section:

The City of Lancaster, the Lancaster Successor Agency, the Lancaster Financing
Authority, the Lancaster Housing Authority, the Lancaster Boulevard Corporation,
the Lancaster Community Services Foundation, and the Lancaster Museum and
Public Art Foundation, as well as each of their officers, agents, servants, and
employees, 44933 Fern Avenue, Lancaster, California 93534.

(4) List in the “Cancellation” section:

Should any of the above described policies be cancelled before the expiration date
thereof, the issuing company will mail 30 days written notice (10 days written
notice for non-payment) to the Certificate Holders named to the left.

M. ‘CONSULTANT shall include all subcontractors as an insured under its policies or
shall furnish separate certificates and endorsements for each subcontractor. Subcontractors are subject to
the same insurance requirements as the CONSULTANT.

N. The coverage shall contain no special limitations on the scope of protection
afforded to the insured entities. The CONSULTANT’S insurance coverage shall be primary insurance
as respects the City’s insured entities.

18. Commencement and Completion of Work. The execution of this AGREEMENT by
the parties does not constitute an authorization to proceed. The services of CONSULTANT shall
commence when the OWNER, acting by and through its Director of Public Works or his designee, has
issued the Notice to Proceed.

CONSULTANT shall have no claim for compensation for any services or work which has not been
authorized by the OWNER's Notice to Proceed.



19. Extension of Time for Completion of Work.

A. If, at any time, the work is delayed due to suspension order by OWNER, or due to
any other cause which, in the reasonable opinion of the OWNER, is unforeseeable and beyond the
control and not attributable to the fault or negligence of CONSULTANT, then CONSULTANT shall be
entitled to an extension of time equal to said delay, subject to the OWNER's right to terminate this
AGREEMENT pursuant to Section 14.

B. CONSULTANT shall submit to OWNER a written request for an extension of
time within ten (10) days after commencement of such delay, and failure to do so shall constitute a
waiver thereof. OWNER shall, in its sole discretion, determine whether and to what extent any
extensions of time shall be permitted.

C. No extension of time requested or granted hereunder shall entitte CONSULTANT
to additional compensation unless, as a consequence of such extension, additional work must be
performed. In such event, OWNER shall in good faith consider any request for additional compensation
submitted by CONSULTANT.

20. Ownership of Documents. All plans, specifications, reports, studies, tracings, maps
and other documents prepared or obtained by CONSULTANT in the course of performing the work
required by this AGREEMENT shall be the property of the OWNER. Basic survey notes, sketches,
charts, computations and similar data prepared or obtained by CONSULTANT under this
AGREEMENT shall, upon request, be made available to OWNER without restriction or limitation on
their use.

21. Data Provided to CONSULTANT. OWNER shall provide to CONSULTANT,
without charge, all data, including reports, records, maps and other information, now in the OWNER's
possession which may facilitate the timely performance of the work described in Exhibit “A”.

22. CONSULTANT's Warranties and Representations.
CONSULTANT warrants and represents to OWNER as follows:

A. CONSULTANT has not employed or retained any person or entity, other than a
bona fide employee working exclusively for CONSULTANT, to solicit or obtain this AGREEMENT.

B. CONSULTANT has not paid or agreed to pay any person or entity, other than a
bona fide employee working exclusively for CONSULTANT, any fee, commission, percentage, gift, or
any other consideration contingent upon or resulting from the execution of this AGREEMENT. Upon
any breach or violation of this warranty, OWNER shall have the right, in its sole discretion, to terminate
this AGREEMENT without further liability, or, in the alternative, to deduct from any sums payable
hereunder the full amount or value of any such fee, commission, percentage or gift.

C. CONSULTANT has no knowledge that any officer or employee of the OWNER
has any interest, whether contractual, noncontractual, financial, proprietary, or otherwise, in this
transaction or in the business of the CONSULTANT, and that if any such interest comes to the
knowledge of CONSULTANT at any time, a complete written disclosure of such interest will be made
to OWNER, even if such interest would not be deemed a prohibited "conflict of interest" under
applicable laws.



D. Upon the execution of this AGREEMENT, CONSULTANT has no interest, direct
or indirect, in any transaction or business entity which would conflict with or in any manner hinder the
performance of services and work required by this AGREEMENT, nor shall any such interest be
acquired during the term of this AGREEMENT.

23. Resolution of Disputes.
A. Disputes regarding the interpretation or application of any provisions of this

AGREEMENT shall, to the extent reasonably feasible, be resolved through good faith negotiations
between the parties.

B. If the parties cannot resolve the dispute through good faith negotiations, either
party may give Notice of Dispute to the other party. The Notice of Dispute shall state the nature of the
dispute and the corrective action necessary to remedy the dispute.

After Notice of Dispute, the parties shall first attempt to resolve any disputes by mediation. The parties
shall agree on a single mediator. Mediation shall be conducted in Lancaster, California. Each party shall
pay its own attorneys’ fees and the costs of mediation shall be split equally between the parties.

If the dispute has not been resolved by mediation within 45 days after Notice of Dispute, or the parties
are unable to agree to a mediator, within 15 days after Notice of Dispute, then, the dispute may, upon
agreement of the parties be resolved by binding arbitration.

24. Exhibits.

The following exhibits to which reference is made in this AGREEMENT are deemed
incorporated herein in their entirety:

Exhibit "A" Scope of Services
Exhibit “B” Payment Clause

25. Governing Law.

This AGREEMENT shall be governed by the laws of the State of California.
26. Effective Date.

This AGREEMENT shall become effective as of the date set forth below on which the
last of the parties, whether OWNER or CONSULTANT, exccutes said AGREEMENT.



IN WITNESS WHEREOF, the parties hereto have caused this AGREEMENT to be
executed and attested by their respective officers thereunto duly authorized.

“OWNER”
CITY OF LANCASTER
LANCASTER, CALIFORNIA

Approved By Department Head:

By:

vle S. Workman, Public Works Manager
Dated: FL—/E—/5

s S
Mark V. Bozigian, City Manager

Dated: ‘f’ L /’ [ 6

“"CONSULTANT"
STANTEC CONSULTING SERVICES, INC.

Hady [zadpanah, Senior Principal Engineer

Dated: }Z{ ?"7/] ‘/

ATTEST:

Britt Avrit, CMC
City Clerk

APPROVED AS TO FORM:
\ o B d / _\.___j f"\k
[ ("’, p ({;—/f { ["“‘/ LYo 7 ~—
Allison’E. Burns, Esﬁ.
ity Attorney

L
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EXHIBIT "A"
SCOPE OF SERVICES
The Consultant shall maintain separate costs for each project and shall identify the costs specific to each
project.

The work to be performed under this contract shall include:

SEE ATTACHED

PW-123 (1/14)



EXHIBIT A: SCOPE OF SERVICES

The State of California, Department of Industrial Relations, has ascertained the general prevailing
rate of wages and employer payments for health and welfare, vacation, pension, and similar
purposes applicable to the field work to be done, including mapping and surveying, geotechnical
investigation, and potholing services. Per Labor Code Section 1720, these rates shall be the
minimum wage rates for these portions of the project. These rates are on file with the City of
Lancaster and copies will be made available to any interested party upon request.

TASK 1

PROJECT ADMINISTRATION AND MANAGEMENT

The Consultant will schedule meetings (in person, web, or conference call) with the City and
design team to provide feedback during the project; maintain schedule; provide a single
Project Manager (PM) to coordinate with Capital Engineering PM, other City
Departments/Divisions, each task lead/designer, utilities, etc. to deliver a complete
consolidated plan set and specification sections that are consistent and do not conflict between
improvements; and implement QA/QC measures.

1.1

1.2

KICK-OFF MEETING

Kick-off meeting will be held shortly after the issuance of the Notice to
Proceed, with the successful firm at the City of Lancaster Maintenance Facility,
615 West Avenue H, Lancaster, California 93534. City Project Manager
will provide information, answer any questions, and confirm a workable
project schedule. This meeting will serve to establish project requirements
and to document input in developing the final design and the construction
documents. The meeting will also be used to clarify the lines of
communication and other administrative details. For the basis of this
proposal, the Consultant shall assume one kick-off meeting and one
additional meeting will be required during the Consultant’s work (cost to
include a total of two meetings).

PROGRESS MEETINGS

For the basis of this proposal, the Consultant shall assume three (3) progress
meetings as follows: one (1) meeting during design and geometric standards
for proposed improvements, two (2) meetings during P&E (at 60% and 90%
submittal). These represent project milestones where we will hold
face-to-face meetings to review design standards, geometric design and
electrical design and P&E submittals and discuss any unforeseen design
issues that have arisen and to resolve the issues promptly.



1.3

14.

TASK 2

PROJECT MANAGEMENT

Consultant will maintain the project schedule and provide weekly project status
reports throughout the duration of the project. The weekly reports are critical
to forecast resource needs and ensure the appropriate staff and support services
are available, when needed, to deliver the project on schedule and within
budget. Consultant shall notify the Project Manager of any scope, schedule or
budget issues that may arise. A preliminary estimate of time required to
complete each task and sub task for the project within the milestone framework
outlined in Section 3 of this RFP should be included with the Consultants
proposal. The Consultant shall maintain a critical path schedule for the
project.

QUALITY ASSURANCE & QUALITY CONTROL

Consultant must provide quality assurance and control of survey, design plans,
specifications, and estimates prior to each submittal. This task is required to
verify no unsafe design changes have been made or proposed, geometric layout
has not been critically altered, improvement goals are being met, economy of
project is maintained, plans are consistent across improvements and there are
no conflicts between trades, and construction integrity of the design is ensured.

RESEARCH

Research shall include all avenues required that may be used in support of the civil design
improvements between the project limits, to produce a complete PS&E package; as a
minimum, cost shall include the following:

21

2.2

2.3

24

Research all existing utilities (including dry utilities) — obtain record drawings
from utility companies. The City will provide water, gas, cable, telephone and
electric atlas maps as described in Section 3.2.2, but Consultant shall verify the
utility locations represented on these maps and obtain all updated maps from all
utility companies including any other utilities not provided by City or
mentioned.

Research all survey records and obtain tie sheets, field books, monument
recovery notes and/or street improvements plans depicting centerline of ROW
survey monumentation from the County.

Research pertinent record maps, vesting deeds and Assessor Parcel information
to compile the boundary lines from a "best fit" combination of these record
sources.

Incidental research.



TASK 3

FIELD SURVEY

Field survey shall include all mapping and surveying tasks required to produce a complete
topographic map that may be used in support of civil design of improvements at each
intersection including all extended limits described in Sections 2 and 3 for the purpose of
striping, signing and markings per the Master Plan for Trails and Bikeways, and as a
minimum, cost shall include the following:

3.1
3.2

33

3.4

3.5

3.6
3.7

3.8

TASK 4

4.1

Field locate vertical and horizontal controls (Monuments and Benchmarks).
Perform survey for topographic mapping purposes within the project limits
described. The survey will include visible surface features including but not
limited to pavement, curbs and gutters, pavement edges, medians, as well as
topographic features (e.g. tops, toes, flow lines, etc.).

Perform centerline control survey. All centerline intersections, beginning and
ending curves and major control points shall be found (or established if not
existing) and measured. If a point must be reset to establish the centerline, a
comer record and/or record of survey must be filed with the County for all set
points and a copy returned to the City.

Field surveyed street cross-sections 100 ft. O.C. maximum as needed to show
relief and corner cross-sections at BCR, ECR, and quarter deltas.
Cross-sections shall be presented at 1”’=10" Horizontal, 1”=2’ Vertical scale.
Locate existing above ground utilities (e.g. meters, valves, backflow devices,
primary irrigation facilities, manholes, inlets, drains, hydrants, utility poles,
ete.)

Locate existing signs and locate/measure existing striping.

Download and compute survey data and prepare an editable AutoCAD drawing
file. The mapping will be compiled at a scale of 1"=40' with a 1-foot contour
interval. Each surveyed feature will be clearly labeled or noted by symbol as
identified in the field.

Incidentals

ADDITIONAL STUDIES/INVESTIGATIONS

Consultant shall identify the need for potholing and pothole all utilities to
confirm vertical and horizontal locations of existing facilities from proposed
improvements including new utilities, foundations or other structural elements
that will be affected. Potholing results shall be documented and presented in a
report to include, at a minimum: potholing location map, lateral and horizontal
location of pothole relative to adjacent fixed facilities as well as northing and
easting elevation of ground surface at pothole, depth from ground surface to top
and bottom of facility, facility dimensions and material type, type of facility or
utility (i.e., gas, fiber, water, etc.), lateral and vertical separation if adjacent



4.2

TASK 5

5.1

utility is less than 3 feet outside conduit to outside conduit and photos of
excavations/exposed facilities. See Appendix H for Southern California Gas
Company Potholing Policy.

Consultant shall identify the need for geotechnical work and testing in support
of their design. Geotechnical results shall be well documented and presented
in a report in accordance with the City of Lancaster Engineering Design
Guidelines. Boring logs shall note recommendations for new pavement
structural sections, thickness of existing asphalt concrete pavement and
thickness of existing pavement section aggregate base.

P&E

RESEARCH AND FIELD INVESTIGATION

Consultant will research the project in order to prepare construction
documents. The investigation will be comprised of record plans, utility
research and field investigation.

5.1.1 RECORD REVIEW

A review shall be performed of existing site plans, as-built record drawings and
utility plans. The City will provide the most recent available plans (electronic
files when available) for the existing and proposed roadways with respect to
surrounding topography, centerlines, curb faces, edge of pavement, roadway
lane markings (striping included), proposed or existing bike lanes (striping
included), environmental constraints (i.e. copy of EIR, CEQA or NEPA
documents), drainage structures, adjacent access points, and right-of-way
constraints appropriately labeled for Consultant’s review and use.

The City will provide Consultant with City Standard Details and/or
Specifications and any special design constraints such as specific properties
that cannot be encroached or specific desired lane widths in accordance with
City standards. The City will provide a set of recent plan and specifications to
use as a sample for format.

5.1.2 FIELD INVESTIGATION AND PHOTO LOG

Consultant will physically walk the project site. The field investigation will
be used to document general alignment, visually evaluate any noticeable or
potential drainage issues, and to take note of issues that may affect the design.
In addition, the Consultant shall take the opportunity to verify existing record



plans, utility responses, and survey information available at the time of the field
visit. A photo log of the site will be provided to the City.

5.1.3 DESIGN UTILITIY RESEARCH & COORDINATION

In addition to all tasks described in Tasks 1-4 above, Consultant will:

5.2

During 60% design review, send the utility companies formal
notification with copies of the plans, showing locations with potential
utility conflicts. Formal letter shall be per template Utility Notification
Letter B in Appendix G. Design of, non-City owned, utility
relocations are not included in this scope of services.

After 100% design review, send the utility companies formal
notification with copies of the final plans with all agency comments
addressed. Formal letter shall be per template Utility Notification
Letter C in Appendix G.

Overhead SCE distribution poles are not expected to be relocated
and/or undergrounded. Consultant shall verify with SCE about
existing poles at the project site and determine if they will require
modifications/undergrounding or if any new pull boxes, conduit, etc.
for the proposed LS-3 Rate Schedule Street Light System will cause any
conflicts or relocation/removal requirements by SCE. SCE shall
provide work order maps and relocation/undergrounding design plans.
Consultant shall include SCE provided plans in plan set for this project.
The Consultant shall provide exhibits and proposed improvement plans
as needed to assist SCE in their relocation/undergrounding design. In
addition, Consultant shall coordinate and reference on plans other
utilities to be impacted by relocation/future undergrounding of
transmission poles and associated work required as appropriate.
Confirm with SCE if a Joint Use Agreement (JUA) will be required and
executed for any relocation or undergrounding work. Consultant must
confirm prior right issues on behalf of the City and prepare and process
JUA. The JUA, if required, will need to be scheduled with City Council
for adoption and recording.

P&E CONSTRUCTION DOCUMENTS

Consultant will prepare construction documents (plans and estimates)
for the project which shall cover the work necessary to bid and



construct the improvements described in this RFP. The plans will
show tie back into existing curbs and/or AC edge of pavement and flow
line. The Consultant shall make all submittals per the Standards for
CAD Deliverables in Appendix I. The following submittals are
envisioned for the completion of the design: 30%, 60%, 90%, and Final.
Existing roadways, structures, utilities, and other items affected by the
project will be shown in addition to the proposed construction. The
plans will include vertical and horizontal layout and design, pavements,
drainage layout, typical sections electrical LS-3 design, details, signing
and striping, ROW and property lines and any necessary details.

The following plan sheets are anticipated to be included in the design:

a. Title Sheet - Includes project information, vicinity map, location
map, sheet index and City and utility contact information.

b. Notes - Contains standard City and Engineers notes, legend, and
abbreviations.

c. Survey Control — Contains Surveyor’s notes and benchmark
information, control data, curve and line tables, and plan

showing control points and start/end construction labeled in

cyan and right-of-way lines labeled in proper colors per City of
Lancaster standards. Please contact Tom Aranda of the Capital
Engineering Division for a list of standard plotting colors and

settings.

d. Sections and Details - Contains typical roadway sections, sheet
layouts, and details for work described on the plans.

e Demolition Sheet - Shows items to be removed, relocated, or
protected.

f. Plan and Profile Sheets — For the street improvements, standard

roadway plan and profile sheets shall be used. The plan view
will be prepared at a scale of 17’=4Q' for horizontal and 17=10’
for vertical. The plans will identify the required work to
construct the improvements of this project with stations, offsets,
and elevations. Ultility modifications to relocate clear of the
proposed improvements shall also be shown on the plan view of
the sheets. Where necessary, show utility relocations in details
and profiles for better clarification.

The sheets will provide the appropriate construction callouts,
including limits of the project, pavement areas, curb, gutter and
sidewalk, ramps, driveway conforms, and other details



necessary to construct the project. The plans will include
sufficient detail to locate the improvements based on roadway
station callouts and horizontal line and curve data. The plan
will include the right-of-way clearly marked and adjacent
properties identified by parcel number and property owner.

Construction Details — Project details will be included as
necessary. Details may include pavement section details,
drainage details, utility relocation details, new utility
construction details, etc. for the project design. However,
details may also include curb return conforms or grading details.
In addition, specific design criteria will be provided to
accommodate and create safe and ADA compliant pedestrian
facilities. This includes specific curb ramp and across the
pavement crossings, etc. Pavement will be designed to the same
structure as existing intersection pavements or based on a
resulting Geotechnical report R-values and Testing and Traffic
Index as provided by the City. Up to two (2) detail sheets shall
be included for proposal estimate.

Los Angeles County Waterworks Division Water Main
Modification Details — Updates/modifications to Los Angeles
County Waterworks’ existing 10” AC Water main are required.
Per Appendix F, the location of water main is shown in the
provided Atlas Map; details regarding the removal and
replacement of six (6) mainline valves are provided. In
summary, the Contractor will be required to remove these old
AC valves and their associated fittings and install new ductile
iron valves and fittings. The details for this work shall be
provided on the plans including incorporation of all Waterworks
standards and details.

Drainage Details - Drainage details will be included as
necessary. The details are shown in the street profile and
cross-slopes and will be evaluated during the project design.
However, details may include storm drain tie-ins, modified
drainage inlets, drainage grading, etc. Consultant shall review
and determine adequate and appropriate methods for the
drainage of runoff with respect to the vertical design of the street
improvements. This also includes recommendations street



improvement profiles, cross-sections, crown line placement,
and flow patterns. One (1) drainage detail sheet is anticipated.

Signing, Striping and Marking Plans - The plans will use
California MUTCD references and detail numbers, where
applicable and available, and specific information to specify
signing, striping or pavement markings not included in the
current manual. A schedule of proposed striping and a
schedule of pavement markings will be shown on the plans.
Project limits to include all required approach striping. For
Signs, the size, shape, lettering type and size, colors, and
symbols, to specify signs not included in the current manual. A
schedule of proposed signs will be shown on the plan. Project
limits to include all required approach signing.

LS-3 Rate Schedule Street Lighting Plans — A street lighting
plan shall be produced for the west side of 20™ Street West
between Lancaster Blvd. and 2,000° south of Lancaster Blvd.
Plans will consist of street light type and location, conduits, pull
boxes, meter boxes & meter, electrical design and ties to
existing circuits or service points and shall be prepared per City
of Lancaster requirements for LS-3 Rate Schedule Street Lights.
In general, any existing LS-1 rate schedule street lights to be
relocated shall be replaced with LS-3 rate schedule street lights.
Conversion of rate schedule may be cost prohibitive, therefore,
Consultant shall begin discussions with SCE regarding cost of
conversion and additional facilities early in design to minimize
electrical design corrections. The City will identify threshold
for cost and determine the final rate schedule of new/relocated
street lights. The Consultant shall not proceed to 60% of
street light electrical design until this determination is made.
Street light layout shall be prepared and stamped by a licensed
Civil Engineer while electrical plans shall be prepared and
stamped by a licensed Electrical Engineer. Meter pedestal
addresses shall be obtained from the City and included on the
plans.

Traffic Control Plans —temporary traffic control plans including
detour plans per Califomia MUTCD shall be prepared and
included in the plan set. Traffic control will be phased and




access to all residences/neighborhoods shall be maintained
throughout the duration of construction. Plans shall address
AVTA and bus rider access at existing bus stops. Traffic
Control Plans shall be provided during 90% plans.

m. Miscellaneous _ Utility Plans ~ placeholder for utility
modification plans prepared and provided by appropriate Utility
company. Any utility work order maps shall be included.

52.1 30% PLANS, EXHIBITS AND MATERIAL SAMPLES
(CONCEPTUAL DESIGN)

The Consultant will produce 30% conceptual design plans based on geometric layout.
In addition to construction plans, the submittal will include perspective sketches,
non-standard material samples, example photos and other illustrative streetscape
exhibits to be used for discussions purposes with the Capital Engineer and City
Engineer. A striping, signing and marking conceptual plan shall also be included with
the 30% plans; striping plan shall cover the limits described in Section 2. LS-3 Rate
Schedule Conceptual Street Lighting Plans shall also be a part of the conceptual
drawings. Any existing LS-1 rate schedule street lights to be relocated shall be
replaced with LS-3 rate schedule street lights. Conversion of rate schedule may be
cost prohibitive; therefore Consultant shall begin discussions with SCE regarding cost
of conversion and additional facilities early in design to minimize electrical design
corrections. The City will identify threshold for cost and determine the final rate
schedule of new/relocated street lights. The Consultant shall not proceed to 60% of
street light electrical design until this determination is made. Following the submittal
and the 30% review, Consultant shall await for City’s review and comments. The
City will provide Consultant with one non-conflicting set of redline mark-up plans.

522 60% PLANS AND ESTIMATES
(PRELIMINARY DESIGN)

After approval of the conceptual plans, the Consultant will produce 60% preliminary
design documents. The 60% design documents will include preliminary plans,
specifications, and estimates (i.e. opinions of probable construction costs). The plans
will include horizontal control and call-outs to sufficiently layout the design elements
(pavement, curb, gutter, sidewalk, etc.) and centerline profile to identify any major
drainage issues (i.e., low points). The striping, signing and marking plans shall also
have progressed to the 60% level. The plans shall also depict proposed positions of
the new street lighting/power sources and identify any utility conflicts or



relocation/undergrounding requirements by SCE. Following the submittal and the
60% review, Consultant will arrange to meet with the City to discuss the design
comments. The City will provide Consultant with one non-conflicting set of redline
mark-up plans via SharePoint. Utility Notification Letter B to be sent with 60% plans
to all utilities per Task 4.1.3.

5.2.3 90% PLANS AND ESTIMATES

Based on the 60% comments, the Consultant will bring the 60% preliminary design
documents to a 90% level of design. The 90% design documents will include plans,
specifications and estimates for the project. The plans will include necessary
horizontal control in addition to vertical grades to layout the design elements, including
detailed grades at curb returns and profiles of existing or proposed utilities and
sufficient details to construct the design elements; design documents shall also include
90% level LS-3 Rate Schedule Street Lighting Plans and Traffic Control Plans. The
Traffic Control Plans will be reviewed and comments will be provided back to
Consultant for finalization. Consultant shall expect a minimum of two (2) reviews for
the Traffic Control Plans at the 90% level.

Prior to the 90% submittal, the Consultant shall verify quality assurance of the
horizontal and vertical control of the proposed layout to verify that the design is
accurate with respect to City design standards and that no unsafe design changes are
proposed, and construction integrity of the design is maintained.

Following the 90% submittal and City review, the Consultant will arrange to meet with
the City to discuss the design comments. The City will provide the Consultant with
one non-conflicting set of redline mark-up plans.

5.2.4 FINAL PLANS AND ESTIMATES
Final Plans include 100% plans, stamped and signed mylars for Bid package.

Based on the 90% comments the Consultant will bring the 90% construction
documents to a 100% level of design. The 100% construction documents will include
plans, specifications and estimates for the project. No formal meeting is anticipated
following City review; and the City will provide the Consultant with one
non-conflicting set of redline mark-up plans for incorporation prior to mylars.

The consultant will submit stamped and signed mylars and estimates amended to
address any minor City comments for the project for advertisement (Bid Package).



LS-3 Rate Schedule Street Lighting Plans must be signed by an Electrical Engineer,
California licensed. The Traffic Control Plans must be signed by a Traffic Engineer,
California licensed.

TASK 6

DELIVERABLES

Cost of the following deliverables shall include reimbursable costs including but not limited to
shipping, supplies, etc.:

6.1

6.2

6.3

6.4

Project Administration and Management Deliverables

a.

o pe g

Kick-off Meeting (Agenda and Minutes)
Progress Meetings (3) (Agenda and Minutes)
Utility Meetings and Coordination Calls
Utility Notification Letters

Detailed Project Schedule

Research Deliverables

a.
b.
c.

PDF copies of all utility company record maps (not provided by City).
PDF copies of all of survey records (see item 6.4 below).

PDF copies of all record maps, vesting deeds and Assessor Parcel
information (not provided by City).

PDF copies of all incidental research documents (no provided by City).

Additional Studies/Investigations

PDF copies of all potholing documents, reports, photos and
correspondences.

PDF copies of all geotechnical documents, reports, field samples,
photos and correspondences.

Field Survey Deliverables

One (1) PDF plot of the topographic mapping signed and sealed by a
California Licensed Land Surveyor

Consultant shall provide to the City deliverables in hardcopy and
electronic format as detailed in the Capital Program Divisions
Standards for CAD Deliverables

A disk containing digital photos taken during the field survey

PDF copies of boundary and ROW maps obtained

PDF copies of research maps and utility information obtained during
the course of the survey



f.

A disk containing a copy of utility contact log and utility
notifications/request for information/record drawings research letters

A disk containing copies of all survey records from tie sheets, field
books and monumentation recovery notes (if recording of
monumentation was required during the course of the field work).

6.5 P&E Construction Document Deliverables

a. Record Review documents (not provided by City) and Field Photo Log

b. Utility Base Map including LS-3 Rate Schedule Street Lighting
conceptual and progress plans (LS-3 Rate Schedule Street Lighting
Plans, Striping, Signing and Marking Plans and Traffic Control Plans
shall be incorporated into the 60%, 90% and Final P&E’s)

c. PDF copies of all maps, details and correspondences with Electrical
Engineer and/or sub-consultaats

d. 30% Plans

e. Conceptual streetscape sketches, material samples, example photos and
other illustrative exhibits

f. 30% Design Review Meeting Minutes

g 60% Plans and Estimates

h. 60% Design Review Meeting Minutes

il 90% Plans and Estimates

J- 90% Design Review Meeting Minutes

k. Consultant shall provide to the City deliverables in hardcopy and
electronic format as detailed in the Capital Program Division’s
Standards for CAD Deliverables; WORD (Specifications) and EXCEL
(Estimate) files (100% bid version)

l. Unsigned PDFs of Construction Documents (PS&E - 100% Bid
version)

m. Stamped and signed mylars (Bid package)

ADDITIONAL SERVICES

Services other than those set forth in this exhibit shall constitute extra services. Extra services
include but are not limited to, public outreach, environmental services, project advertising, bid
review, construction assistance, or attendance at meetings other than those included in the
Scope of Services shall be considered additional services and will be performed only with
written authorization from the City and for additional fees to be negotiated prior to

authorization.



EXHIBIT "B"

TERM, PAYMENT AND TIME FOR COMMENCEMENT AND COMPLETION CLAUSE

Term.

This Agreement shall become effective and shall be in full force and effect upon the execution of the
Agreement by the City and the CONSULTANT. This Agreement shall continue in full force and effect
for a period of one (1) year from the effective date of the Agreement (the “Term), unless the Agreement
is sooner terminated in accordance with the Terms and Conditions in the Agreement; provided, however,
that the City and the CONSULTANT may mutually agree in writing to extend the Term of this
Agreement.

Payment.
The City of Lancaster shall reimburse the CONSULTANT for actual costs, including labor costs and

employee benefits incurred by the CONSULTANT in performance of the work, in an amount not to
exceed $119,948.75. Actual costs shall not exceed the estimated wage rates and other costs as set forth
in the CONSULTANT’S proposal. Source documentation supporting billed costs must be submitted
with invoice. CONSULTANT shall provide a cost breakdown with hourly rates for each office and field
function in the event that additiona! work is required beyond the not to exceed amount specified above.
Any additional work will require a separate Authorization for Consultant Services signed by both
parties.

CONSULTANT will be reimbursed, as promptly as fiscal procedures will permit, upon receipt by City's
Contract Administrator of itemized invoices. Invoices shall be submitted no later than
thirty (30) calendar days after the performance of work for which CONSULTANT is billing. Invoices
shall detail the work performed on each milestone, on each project as applicable. Invoices shall follow
the format stipulated for the Cost Proposal and shall reference this contract number and project title.
Final invoice must contain the final cost and all credits due City. The final invoice should be submitted
within thirty (30) calendar days after completion of CONSULTANT's work. Invoices shall be emailed
to City’s Contract Administrator, Vickie Margadonna at vmargadonna(@cityoflancasterca.ors.

Consultant shall not be reimbursed for actual travel expenses incurred in the performance of the work.

Time for Commencement and Completion

CONSULTANT shall commence performance of the work no later than seven (7) calendar days
following issuance of Notice to Proceed. It is anticipated that performance of the wark will be
completed within one hundred sixty-five (165) calendar days from commencement. In no event shall
performance of the work be completed later than one hundred eighty (180) calendar days, without the
prior written authorization of the City. If Consultant fails to complete the work in this time period, City
may avail itself of any and all remedies provided for in this Agreement.

Hady Izadpanah, Senior Principal Engineer
Stantec Consulting Services, Inc.

PW-125 (1/14)



Exhibit "A"
DETAILED COST ESTIMATE

PWCP 13-015 - 20TH STREET WEST, LANCASTER BOULEVARD TO AVENUE J, STREET

REHABILITATION AND REPAIR
(CIVIL DESIGN, MAPPING AND SURVEYING SERVICES)

TASK
NO. DESCRIPTION* PRICE
1. PROJECT ADMINISTRATION/MANAGEMENT $ 16900
1.1 Kick-Off Meeting
1.2 Progress Meetings
1.3 Project Management
1.4 Coordination Calls and Emails
1.5 Quality Assurance & Quality Control
2. ADDITIONAL STUDIES/INVESTIGATIONS
4.1 Potholing. $0
4.2 Geotechnical work: perform testing, design and reporting per the
City of Lancaster Engineering Design Guidelines. $5.175
3. P&E - DESIGN, RESEARCH AND DEVELOPMENT $94,653.75
4, P&E DELIVERABLES - 30%, 60%, 90% AND 100% $3.220
TOTAL COST $ 119.948.75

TOTAL COST AMOUNT WRITTEN IN WORDS

One hundred nineteen thousand, nine hundred forty eight dollars and seventy five cents.

*Refer to Exhibit A for detailed descriptions



NO. 1 - ADDITIONAL AUTHORIZATION FOR CONSULTANT SERVICES

TO: Hady Izadpanah, Senior Principal Engineer
Stantec Consulting Services, Inc.
111 East Victoria Street
Santa Barbara, CA 93101-2018

Under terms of our Professional Services Agreement dated April 21, 2015, you are authorized to
proceed with the following consulting services:

Project Name: PWCP 13-015, 20" Street West, Lancaster Boulevard to Avenue J Street
Rehabilitation and Repair.

Original Authorization: $119,948.75
This Authorization: $48.964.00
Total Not To Exceed: $168,912.75
Date Required: February 16, 2017
Project Manager: Vickie Zhao
ACCEPTED:
Jag B a/aa/le
Haa'y Izadpgah, Senior Principal Engineer Date t

Stantec Consulting Services, Inc.

AUTHORIZED:

Jeff Hogan Date
Development Services Director

VZ:pjp



EXHIBIT “A”
SCOPE OF SERVICES
The Consultant shall maintain separate costs for each project and shall identify the costs specific
to each project.

The work to be performed under this Additional Authorization No. 1 shall include:

SEE ATTACHED



"EXHIBIT A"

6 Stantec

September 21, 2016
File: 2064101400

Attention: Vickie Zhao, Assistant Engineer

615 West H Street

Lancaster, CA 93534-2461

Dear Vickie,

Reference: PWCP 13-015 20 Street West Street Improvements - Avenue J to Lancaster Bivd:
Civil, Landscape and Irrigation Improvements

The City has requested that Stantec provide additional services to change the layout of the
proposed sidewalk from linear along the proposed back of curb to a meandering sidewalk. This
new sidewalk alignment will create a variable width parkway buffer between the pedestrian path
and the roadway and provide an opportunity for landscaping. We understand the project scope
to include:

e Road widening on 20t Street West south of Avenue | to accommodate desired lane
configuration

¢ Signing and striping plans and fraffic control for 20t Street West from Avenue | to Linda
Avenue and from Home Depot driveway 1o Avenue J-8.

s Right-of-way acquisition on the southwest corner of 20t Street West and Lancaster Blvd,

e Coordination and design of fire hydrant location at Newgrove Avenue.

e Coordination of service point and final design of street light system.

e Revise geometric layout plans for meandering sidewalk per attached approved concept.

e Irrigation plans for proposed landscaping utilizing existing %" meter located on the west
side of 20t Street West, approximately 350" north of Lancaster Blvd.

¢ Landscape plans including plantings in conformance with the City approved plant list and
wall screens along the existing screen wall at the back of walk.

¢ Preparation of costs estimates and bid schedule.



"EXHIBIT A"

O

September 21, 2016
Vickie Zhao
Page 2 of 8

Reference: PWCP 13-015 20t Street West Sireet Improvements — Avenue J to Lancaster Bivd: Civil, Landscape
and Irrigation Improvements

AUTHORIZATION

Should you require additional information or wish to discuss this proposal further, please contact
me. If the proposal is satisfactory, it is our understanding that the City will issue an addition
authorization to our existing Agreement that will expire in April 2017.

Regards,

Stantec Consulting Services Inc.

Derek Rapp

Principal

Phone: {805) 963-9538 x.157
Derek.Rapp@stantec.com

Design with commurity in mind
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"EXHIBIT A"

September 21, 2016

Vickie Zhao
Page 3 0of 8

Reference: PWCP 13-015 20 Street West Street Improvements - Avenue J to Lancaster Blvd: Civil, Landscape

and lrrigation Improvements

EXHIBIT A

SCOPE OF SERVICES

Civil Scope

1. Prepare road widening plans on 20th Street West south of Avenue 1.

Create basemapping for project area from aerial photos, field measurements and
observations.

Prepare striping layout to determine extent of road widening required.

Field review widening area for conflicting utility covers, etc.

Determine roadway structural section

Prepare plan showing widening geometry, structural section and other construction
details.

2. Prepare signing and striping plans and for 20t Street West from Avenue | to Linda Avenue
and from Home Depot driveway to Avenue J-8.

Create basemapping for project area from aerial photos, field measurements and
observations.

Conduct inventory of existing signs.

Prepare striping layout per State and City standards for review by the City.

Revise plans as necessary.

3. Prepare traffic control for 20t Street West from Avenue | to Linda Avenue and from Home
Depot driveway to Avenue J-8.

Create basemapping for project area from aerial photos, field measurements and
observations.

Prepare traffic control plan layout per State and City standards for review by the City.
Revise plans as necessary

4. Prepare legal description and plat for right-of-way acquisition on the southwest corner of
20t Street West and Lancaster Blvd.

Review record maps and title report for parcel in question.
Determine right of way required for project.

Prepare legal description and plat based on record information.
Make revision per City comments.



"EXHIBIT A"

September 21, 2016
Vickie Zhao
Page 4 of 8

Reference: PWCP 13-015 20" Street West Street Improvements — Avenue J to Lancaster Blvd: Civil, Landscape

and lrrigation Improvements

SCOPE OF SERVICES (CONTINUED)

5.

6.

7.

Coordination and design of fire hydrant location at Newgrove Avenue.

e Review location and fire flow requirements with County Fire and Waterworks
Departments.

e Prepare fire hydrant relocation plans on County of Los Angeles Waterworks title block
per County standards.

¢ Revise plans as necessary.

Coordination of service point and final design of street light system.

¢ Coordinate with SCE regarding the location of the service point for the street light
system.
Prepare line diagram and voltage drop calculations based on service point location.
Submit final electrical plans stamped and signed by Electrical Engineer.

Update construction quantities and cost estimates.

Landscape and irrigation Scope

Concept Development

1.

2.

Establish procedures, licison and work schedules.

Collect and review all on- and off-site applicable data, planning and design criteria, as
supplied by the Client.

Establish dialogue to ascertain client expectations.
Prepare/refine sidewalk/parkway geometric layout.

After reviewing an approved engineer or architect’s site plan, we will proceed on the
following phases of work:

¢ Conceptual Development Phase

¢ Construction Documentation Phase

 Project Bidding Phase

» Construction Observation Phase

Prepare landscape base plans based on CAD files provided by Stantec



"EXHIBIT A"

September 21, 2016

Vickie Zhao
Page 50f 8

Reference: PWCP 13-015 20™ Street West Street Improvements — Avenue J to Lancaster Blvd: Civil, Landscape

and Irrigation Improvements

7. On site review of existing conditions

8. Develop design concepfs. The plans representing this phase are denoted as “Conceptual
Landscape and Irrigation Plans”, and will illustrate the following:

Planting concepts

Decomposed Granite layout

Planting list of shrubs for approval by the City of Lancaster

Irigation concepts

Irrigation concept noted to be point source Drip irrigation similar to what was
approved on 15th Street East and West Roundabouts

Point of connection location for water and approval by city

Point of connection location for electrical for proposed irrigation legend
Equipment and irrigation list including manufacture for approval by the city
One (1) meeting

Construction Documents

Following approval of the Design Development documents, we will proceed with the Construction
Documentation Phase. This phase consists of preparing documents for bidding and/or
construction and includes the following:

Title Sheet

Sidewalk Geometric Layout

Irrigation Plans {Approximately Two sheets)

Irrigation legends notes and details (Approximately three to four sheets)
MWELO or City Water Conservation Packages as required
Planting Plans (Approximately Two sheets)

Decomposed Granite layout shown

Planting legends, notes and details (Approximately one sheet)
Landscape Technical Specifications only

Opinion of probable construction costs

In-house plan check

Bidding Assistance

Upon acceptance of the Construction Documentation Phase by the Client, we will proceed with
the Bidding Administration Phase. This phase will include the following:

Assist during the bidding process
Provide necessary prints to all parties at the Client's request. The cost of all printing shall
be the Client's responsibility.



:-ah_ "EXHIBIT A"

September 21, 2016
Vickie Zhao
Page 6 of 8

Reference: PWCP 13-015 20 Street West Street Improvements — Avenue J to Lancaster Blvd: Civil, Landscape
and Irrigation Improvements

* Answer all contractor questions; administer any addenda, clarifications, or submittal
reviews necessary to bid plans.

Construction Administraotion (OPTIONAL)

The Construction Documentation Phase consists of site visits and written "ltem-Action” reports,
which document the field condition observed during the visit. These visits shall be performed at the
Client's discretion and fees for this service are not included in our lump sum fee in this proposal. If
client would like us to provide a fee for this service, please advise us and we can provide an
anticipated fee added on to the lump sum fee.

e Pre-construction conference with Contractor
Answer RFl's
Review Submittals
Coordination with client and contractors
Post-delivery of all plant materials to project location
Irrigation mainline pressure tests prior to burying mainline
Maijor plant layout prior to planting
Imigation coverage tests prior to planting
Construction punch-list visit prior to start of Contractor's Maintenance Phase
Maintenance punch-list visit prior to final turnover to Owner
Certification of installation for City of Lancaster

EXCLUSIONS

1. Base data and information necessary for the execution of Landscape Architectural
services including but not limited fo the following:
* Boundary and topographical surveys
» Locations of all existing utilities, easements, structures, paving, trees or other pertinent
site information

2. State, County Municipal and Project C.C. & R. requirements, guidelines, or other relative
information directly affecting the Landscape Architectural work to the specific site.

3. Soils investigation and/or Analysis
4. Additional services made necessary by contractor default
5. All fees required for securing approval of agencies having jurisdiction over the project, (i.e.,

Plan Check Fees). The fees must be paid directly to the agency from the client. All
processing of plans shall be by the Client.



"EXHIBIT A"

September 21, 2016
Vickie Zhao
Page 7 of 8

Reference: PWCP 13-015 20" Street West Street Improvements - Avenve J to Lancaster Blvd: Civil, Landscape
and lrrigation Improvements

6. Allinspections, out of office meetings, showroom or material yard meetings, or selecting
plant materials at nursery locations prior to shipping to site.
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September 21, 2016
Vickie Zhao
Page 8 of 8

Reference: PWCP 13-015 20" Street West Street Improvements - Avenue J fo Lancaster Bivd: Civil, Landscape
and Irigation Improvements

EXHIBIT B
PROPOSED ADDITIONAL FEE

Qur services will be performed on a "time and materials” basis, hot to exceed, broken down as
follows:

Civil Improvements $35,043
Landscape and Irrigation $13,921
TOTAL $48,964

Our charges will not exceed the above fee estimate without your prior authorization.

We have estimated the cost of our services based on our understanding aft this time of the scope
and complexity of the work. However, please note that during the performance of our services,
the need for additional or expanded services may be determined. We will keep you informed of
our progress and shall require your authorization to for services that exceed the scope and/or fee
estimate limits.

HOURLY RATES:

Stantec
¢ See Attached

TCLA
e+ Managing Principal $160.00/hour
» ¢ Principal In Charge $140.00/hour
e ¢ Project Manager $120.00/hour
e ¢ Job Captain $ 85.00/hour
* « Administrative Staff $ 65.00/hour

Design with community in mind
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EXHIBIT “B”

ADDITIONAL AUTHORIZATION NO. 1
PAYMENT CLAUSE

The City of Lancaster shall reimburse the CONSULTANT for actual costs, including labor costs
and employee benefits incurred by the CONSULTANT in performance of the work for
Additional Authorization No. 1, in an amount not to exceed $48,964.00, for a total amount not to
exceed $168,912.75.

Actual costs shall not exceed the estimated wage rates and other costs as set forth in the
CONSULTANT’S proposal. Source documentation supporting billed costs must be submitted
with invoice. CONSULTANT shall provide a cost breakdown with hourly rates for each office
and field function in the event that additional work is required beyond the not to exceed fee
given. Any additional work will require a separate Authorization for Consultant Services signed
by both parties.

Consultant shall not be reimbursed for actual travel expenses incurred in the performance of the

g Xy

Hady Izadpanah SL-I'I ior Pr1nc1pa1 Engineer
Stantec Consulting Services, Inc.

Original Contract Amount: $119,948.75
Additional Authorization No. 1 Amount:  $ 48,964.00
Total Amount Not To Exceed: $168,912.75



